OFFICE OF THE EXECUTIVE ENGINEER, P.W.D. No. 1, T. R. DIVISION, MUNIRABAD.

Brief Tender Notification dated .....,

Sealed item rate tenders in the prescribed form superscribed with name of work invited from registered contractors in Mysore P. W. D. specified in Column (2) for following works and will be received by the Executive Engineer, P. W. D., No. 1, T. R. Division, Munirabad, up to 4-00 P. M. on 3rd January 1969. Tenders will be opened on the same day if possible. The submission of a tender by a registered Contractor implies that he had read the tender notification and Conditions of Contract and has made himself aware of the scope of the specifications of the work to be executed. Tenders not satisfying the conditions stipulated hereunder will be rejected. Blank tender forms will be issued in the Division Office during the Office hours 10-30 A. M. to 5-30 P. M. on all working days from 25th December 1968 to 2nd January 1969 on payment of the cost of the Tender forms shown in Column (6). The acceptance of the Tender will rest with the competent authority who does not bind himself to accept lowest tender and reserves to himself through right to reject any or all of the tenders so received without the assignment of any reason. Further particulars can be had from the Office of the Executive Engineer, P. W. D., No. 1, T. R. Division, Munirabad.

REHABILITATION BUILDING WORKS OF HAGARIBOMMANAHALLI PROJECT, BELLARY DISTRICT.

Name of work.—Construction of the following Rehabilitation Buildings at "Ulvathi Village, Hagaribommanahalli Project, Bellary District.

Sl. No.	Name of Building		Amount of Estimate	Amount of Contract	E. M. D.	Cost of tender Schedule	Period of completion (excluding monsoon period)	Class of Contractor
1	2		3	4	5	6	7	8
1	Middle School Building	...	66,000	63,150	1,579	5	9 Months	III and above
2	Village Panchayat Hall	...	11 750	11,191	280	5	6 Months	IV and above
3	Temple No. 1	...	14,000	12,355	309	5	do	do
4	do No. 2	...	14,000	12,355	309	5	do	do
5	do No. 3	...	14,000	12,355	309	5	do	do
6	do No. 4	...	14,000	12,355	309	5	do	do
7	do No. 5	...	14,000	12,355	309	5	do	do
8	Mosque	...	9,500	8,376	222	5	do	do
9	Mutt	...	12,400	11,708	293	5	do	do

.....,

2144 *Executive Engineer.*